

BID TABULATION - TOWN OF HOOKSETT

2160 - PHASE 3 CAPITAL IMPROVEMENTS

BID OPENING - TUESDAY, OCTOBER 17, 2017 @ 2:00PM

BID ITEM	BASE BID	1		2		3		4	
		Infrastructure Construction COST		Penta Corporation COST		Scherbon Consolidated COST		T. Buck Construction COST	
1	Phase 3 Capital Improvements	\$ 791,904.00	\$	772,400.00	\$	894,000.00	\$	765,317.00	\$
2	Concrete Testing Allowance	\$ 2,500.00	\$	2,500.00	\$	2,500.00	\$	2,500.00	\$
3	Concrete Repair Allowance	\$ 20,000.00	\$	20,000.00	\$	20,000.00	\$	20,000.00	\$
TOTAL BASE BID PRICE (BID ITEM 1-3)		\$ 814,404.00	\$	794,900.00	\$	916,500.00	\$	787,817.00	\$

Notes :

1. Basis of award for the contract is lowest bidder for the Total Base Bid Price.
2. T. Buck Total Base Bid Price contained a math error whereby it only equaled the value of Bid Item 1. Their Total Base Bid Price has been corrected here to be \$787,817.00. This math error does not change the order of the bids received and is therefore considered to be an informality.

Bids Tabulated By: Daniel Jacobson, E.I.T.

Bids Checked By: David Merdier, P.E.

THE INFORMATION IN THE ABOVE TABULATION IS A TRUE AND ACCURATE REFLECTION OF THE BIDS AFTER REVIEW BY THE ENGINEER

Daniel Jacobson
ENGINEER
10/25/17
DATE:

David Merdier
ENGINEER
10/25/17
DATE: