

BID TABULATION - TOWN OF EPPING, NH

2241 - WWTF SHORT TERM IMPROVEMENTS

BID OPENING - THURSDAY 23 AUGUST 2018 @ 2:00PM

BID ITEM	BASE BID	Penta Corporation	Kinsmen Corporation	T-Buck Construction
		COST	COST	COST
1	WWTF Short-Term Improvements	\$ 2,920,000.00	\$ 3,387,000.00	\$ 3,688,000.00
2	Geotechnical and Concrete Testing Allowance	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00
3	Electrical Utilities Allowance	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00
TOTAL BASE BID PRICE (BID ITEM 1 - 3)		\$ 2,955,000.00	\$ 3,422,000.00	\$ 3,723,000.00

BID ITEM	ADDITIVE ALTERNATE	COST	COST	COST
A	Additive Alternate A - Headworks Building Modifications	\$ 465,000.00	\$ 438,000.00	\$ 456,000.00
B	Additive Alternate B - Existing Train #3 Membrane Modifications	\$ 285,000.00	\$ 355,000.00	\$ 283,000.00
ADDITIVE ALTERNATES TOTAL (BID ITEM A + B)		\$ 750,000.00	\$ 793,000.00	\$ 739,000.00
TOTAL BASE BID 1 - 3 + ADDITIVE ALTERNATE A + B		\$ 3,705,000.00	\$ 4,215,000.00	\$ 4,462,000.00

Notes :

1. Basis of award for the contract is lowest bidder for the Total Base Bid Price (Bid Item 1 - 3)
2. Penta Corporation for bid item number 1 and total summation had a discrepancy between the words and numerals. Bid price table above reflects the amount stipulated in words. This is considered an informality and does not change the bidding order.
3. Penta Corporation for total base bid price did not perform the summation of the bid items correctly. Bid price in table reflects the correct summation of the bid items. This is considered an informality and does not change the bidding order.
4. Penta Corporation for Additive Alternate Bid Item B had a discrepancy between the unit price and extended total. Bid price in table reflects the amount stipulated in words. This is considered an informality and does not change the bidding order.
5. T-Buck Construction for question number 16 on A-3.3 did not provide names and phone numbers for the bank contacts and did not indicate if UE can contact the bank. This is considered an informality.
6. T-Buck Construction for question number 14 on A-3.2 did not provide resumes or fully list personnel for this contract. This is considered an informality.
7. T-Buck Construction did not provide page D-6.7 of DBE subcontractor performance form 6100-3. This is considered an informality.

Bids Tabulated By:
Stephen Smith, CEng MICE

Bids Checked By:
David Mercier, P.E

THE INFORMATION IN THE ABOVE TABULATION IS A TRUE AND ACCURATE REFLECTION OF THE BIDS AFTER REVIEW BY THE ENGINEER

 8/28/18
ENGINEER DATE:

 8/28/18
ENGINEER DATE: